

Statement of Work - Implementation Services

Northstar Health deployment

Scope

Acme will configure robotics workflow analytics for five Northstar facilities and provide administrator training.

Milestones

Milestone	Due Date	Owner
Kickoff complete	2026-08-15	Acme Delivery
Facility 1 pilot	2026-09-30	Acme Delivery
Production rollout	2026-11-30	Joint

Service Levels

Issue: Customer redline requests uncapped SLA credits for any month below 99.9 percent uptime.

Reporting

Acme will provide monthly service reporting and quarterly business reviews.